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Question  RFQ Reference  Question  Date Received  Response 
1.     Hart Crowser was the Geotechnical 

Engineer under subcontract to Hewitt 
Architects on previous planning work 
done for the TMC project.  Is Hart 
Crowser precluded from participating 
in this project with one of the 
Design/Build Contractors that would 
pursue the project. 

2/13/2013  This link is to WSDOT’s Organizational 
Conflict of interest Manual.  It outlines how 
to go about getting clarification if there are 
any questions related to previous work a 
consultant or contractor performed that 
might be of conflict with being part of a 
team bidding on a contract.   To avoid any 
unforeseen issues, please consider 
submitting an Organizational Conflict of 
Interest Disclosure and 
Avoidance/Neutralization Plan as  outlined 
in the manual. If you have questions related 
to the need to do so, or any general 
questions on the process, please contact 
the WSDOT HQ Construction Office at 360‐
705‐7820.  
http://www.wsdot.wa.gov/publications/ma
nuals/fulltext/M3043/OCOI.pdf 

2.     Is prequalification required for this 
project? 

2/14/2013  No prequalification is required. 

3.     What time is the Voluntary Submitters 
Meeting? 

2/15/2013  See RFQ Section 3.5. 

4.     How many stories is the building?  2/15/2013  That information will be provided in the 
RFP. 

5.   Section 4.3  What is meant by “Essential Facility”?  2/26/2013  “Essential Facility” is a defined term in the 
International Building Code. 
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6.     Will information previously developed 

for the project be made available. 
  These documents: Geotechnical Report, 

Stormwater Report, Site Survey, Predesign 
Report, 30% Concept Design, OFM Best 
Study, Value Engineering Study, will be 
placed on the project website:   
http://www.wsdot.wa.gov/biz/contaa/DESI
GNBUILDCONTRACTS/NWREGIONTRAFFIC/
Default.htm 
 

7.     There are firms that previously worked 
on the project.  Are these firms 
prohibited from working on the 
project? 

2/26/2013  See the answer to Question No. 1. 

8.     Will the ITS equipment be moved to 
the new building under the D/B 
Contract? 

2/26/2013  No.  The relocation of the ITS equipment 
will be under a separate contract. 

9.     Will the equipment racks be part of 
the D/B contract? 

2/26/2013  This information will be provided in the 
RFP. 

10.     Will emergency housing for staff 
and/or staff families be part of the 
project? 

2/26/2013  The project does not include housing or 
sleeping quarters. 

11.     Will the existing cell tower stay?  2/26/2013  Yes. 
12.     Will a new transformer be required?  2/26/2013  Yes. 
13.     Will the sign‐in sheets be posted.   2/26/2013  Yes. 
14.     Will there be any federal funding for 

the project? 
2/26/2013  No. 

15.   Section 7.5  Consider deleting the requirement for 
Key Personnel to be collocated on site 
and fully committed to the project.  It’s 
unrealistic for a project of this size. 

2/26/2013  Addendum No. 1 will address this issue. 
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16.     Where would the D/B team be 

collocated on site? 
2/26/2013  WSDOT has vacant office space in the 

Dayton building that could be made 
available and there is room in the north 
parking lot for D/B provided trailers. 

17.     Will an RFP draft be available for 
review before the shortlist is 
announced? 

2/26/2013  No. 

18.     How important is it that teams have 
worked together before? 

2/26/2013  The evaluation criteria is in Section 7.5.3 
and 7.6.2. 

19.     How is the environmental review being 
done? 

2/26/2013  The environmental review is being done by 
WSDOT. 

20.     What are the permitting 
requirements? 

2/26/2013  The RFP will provide the permitting 
requirements. 

21.     Will the building be placed on roller 
pads? 

2/26/2013  The RFP will provide the project 
requirements. 

22.     What type of monitors will be 
required?  This information will be 
required to determine the support for 
the video wall and the power supply 
requirements. 

2/26/2013  The monitors will be larger than the ones in 
the existing control room.  The RFP will 
provide the requirements for the video 
wall. 

23.     How many control room consoles?  2/26/2013  See RFQ section 4.4.  There will be 21 
stations. 

24.     Will the radio tower be part of the D/B 
project. 

2/26/2013  No.  The radio tower will be a separate 
project. 

25.     Will the new building have lobbies, 
foyers? 

2/26/2013  No. 

26.     How many will be shortlisted?  2/26/2013  The goal is three (3) but there could be 
more or less depending on the qualification 
submittals received. 
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27.     Sparling is involved with writing the 

Technology part of the RFP with Hewitt 
and BCRA. I notice that only Hewitt 
and BCRA are specifically prohibited 
from pursuing the design‐build 
contract (per RFP paragraph 5.3).  
Could you please confirm whether, or 
not, Sparling would be prohibited from 
pursuing this project on a design‐build 
contractor's team? 

3/1/2013  Addendum No. 1 will list all the sub‐
consultants to both BCRA and to Hewitt 
who are working on preparing the RFP 
documents and prohibit them from 
pursuing this project as part of a 
Design/Builder’s team.  Sparling will be 
listed as a prohibited firm. 
 

 


